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Exhibit A – Task Order No.:  _ELEVEN (11) 
 

For Master Agreement between the Owner, Northeast Wyoming Regional Airport  
And the Engineer, Morrison-Maierle 

 
Task Order No.:  Eleven (11)  
 
In accordance with the Master Agreement for Professional Airport Engineering Services for the 
Northeast Wyoming Regional Airport between Owner and Engineer dated May 15, 2019 
(Agreement), Owner and Engineer agree as follows: 
 
Section A1 - SPECIFIC PROJECT DATA 
 
A1.01 Effective Date of Task Order: __November 16, 2022_  
 
A1.02 Project Title: ___Acquire SRE Dedicated Broom_  

    
A1.03 Project Description: Northeast Wyoming Regional Airport currently does not have a 

dedicated broom. During their annual Part 139 inspection, it was recommended to acquire 
a designated broom to assist in snow removal operations. The airport has found that the 
current multi-tasking M-B 5 with the plow and broom does a good job of removing snow, 
however crews often have to make a second pass with the broom only. By purchasing a 
designated broom, the snow removal operations will be more efficient, and the runway will 
experience less interruptions. We are anticipating approximately 400 days from award to 
delivery of the new SRE equipment.   

 
Northeast Wyoming Regional Airport intends to acquire one (1) piece of snow removal 
equipment, specifically a cab forward airport chassis designed for front mounted brooms, 
tow brooms and other attachments. The attachments that will be acquired under this 
project will be the front mounted broom and the plow. 

 
A1.04 Funding: _FAA Entitlements, State and Local Funding_ 

 

Section A2 - SERVICES OF ENGINEER 

 

2.01 The specific services to be provided or furnished by Engineer under this Task Order are 

the services (and related terms and conditions) set forth in the following sections of the Master 

Agreement, such sections being hereby incorporated by reference:  

 
Design and Construction Administration of Airport Improvement Projects 

• Phase I Programming and Pre-Design Activities for the Project (Master Agreement 
Section 2.01 B.) 

• Phase II Preliminary Design Engineering for the Project (Master Agreement Section 
2.01 B.) 

• Phase III Final Design Engineering for the Project (Master Agreement Section 2.01 
B.) 

• Phase IV Assistance in the Bidding Process (Master Agreement Section 2.01 B.) 

• Phase V Construction Phase Services including Resident Project Representative 
(Master Agreement Section 2.01 B.) 

• Phase VI Project Closeout (Master Agreement Section 2.01 B.) 
 
A2.02 Basic Services 
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The ENGINEER agrees to provide normal professional engineering and planning services in 
connection with the Project as set forth below:   
 

1. Research specific project requirements with Owner, FAA, and WYDOT staff and 
review equipment options with available suppliers. 

2. Determine project requirements to meet Owner, FAA, and WYDOT specifications. 
Prepare project specifications and bid package. 

3. Provide and distribute specifications and bid package documents to potential 
supplier for the acquisition project set forth above. 

4. Prepare a final opinion of probably cost based on the final specifications for use as a 
guide in considering bids at the bid opening. 

5. Attend bid opening, tabulate bids and make recommendations to the Owner in 
awarding the contract. 

6. Prepare a Recommendation of Award, Notice of Award, and Award Contract 
documents for the equipment. 

7. Prepare pay applications. 
8. Assist Owner in assuring equipment satisfactorily meets the specifications. 

Complete and submit the project final close-out report with photos. 
9. Provide Owner with assistance in FAA or WYDOT related audits. 

 
 
Section A3 – OWNER’S RESPONSIBILITY 
 
The provisions of Section 3 Owner’s Responsibilities from the Master Agreement are hereby 
incorporated by reference. 
 
The following SPONSOR’s responsibilities related directly to this project are added to this Task 
Order: 
 
Section A4 - TIMES FOR RENDERING SERVICES 
  
Phase         Completion Date 

 

Phase I – Programming and Pre-Design Activities    Jan/Feb 2023 
 
Phase II – Preliminary Design Engineering     Jan/Feb 2023 

 
Phase III –Final Design Engineering     March 2023 

 
Phase IV – Bidding Assistance      March 2023 

 
Phase V - Construction Phase Services     Remaining 2023 

 
Phase VI – Project Closeout Services     Summer/Fall 2024 

 
       
Section A5 - PAYMENTS TO ENGINEER 
 
A5.01 Effective Rates for this Task Order 
 

A. The approved federal overhead rate in effect on the date of this Task Order is 65.83%. 
B. Per Diem, Subsistence and Transportation rate shall be as set forth in the Federal 

Travel Regulations. 
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A5.02. Summary of Total Compensation 
 
The total compensation for services identified under this Task Order is estimated to be $ 28,500 
based on the following assumed distribution: 

 

 
Phase 

 
Method of Payment 

Estimated 
Compensation 

Phase I – 
Programming and 
Predesign  

Lump Sum $     2,062.00 

Phase II – 
Preliminary Design 

Lump Sum $     6,071.00 

Phase III – Final 
Design 

Lump Sum $     6,840.00 

Phase IV – Bidding 
Services 

Lump Sum $     5,079.00 

Phase V – 
Construction Phase 
Services 

Lump Sum $     4,031.00 

Phase VI – Project 
Closeout 

Lump Sum $     4,417.00 

                                   
TOTAL ESTIMATED COMPENSATION THIS TASK ORDER 

 
$   28,500.00 

 
 
 
Section A6 - CONSULTANTS: 

 
None. 

 
Section A7- OTHER MODIFICATIONS TO MASTER AGREEMENT: 

 
None. 
 

Section A8 - ATTACHMENTS: 
 

None. 
  
Section A9 - DOCUMENTS INCORPORATED BY REFERENCE 
 

A. Master Agreement Dated  May 15, 2019   
B. Exhibit B – Duties, Responsibilities, and Limitations of Authority of 

                   Resident Engineer (RE) or Resident Project Representative   
                (RPR) 
C. Exhibit C – Notice of Acceptability of Work 
D. Exhibit D - Required Contract Provisions for Airport Improvement Program  

and for Obligated Sponsors 
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Section A10 - APPROVAL AND ACCEPTANCE: 
 
 A10.01 Approval and Acceptance of this Task Order, including the attachments listed above, 
shall incorporate this document as part of the Master Agreement.  Engineer is authorized to begin 
performance of Programming and Pre-Design Activities on the Project on (January 20, 2021), 
which date is confirmed upon receipt of a copy of this Task Order signed by Owner. 
 
The Effective Date of this Task Order is as written in Section A1.01 above. 
 
MORRISON-MAIERLE, Inc. (ENGINEER) NORTHEAST WYOMING REGIONAL 

AIRPORT (OWNER) 
 
              
Signature    Date  Signature    Date 
 
Zane Green, P.E.________    Owen Lindbloom      
Name       Name 
 
Operations Manager     Airport Board, President    
Title       Title 
 
DESIGNATED REPRESENTATIVE   DESIGNATED REPRESENTATIVE 
FOR TASK ORDER:     FOR TASK ORDER: 
 
Tim Wick, P.E.     Todd Chatfield, C.M.     
Name       Name 
 
Sr. Airport Engineer, Project Manager  Airport Director     
Title       Title 
 
2200 Foothills Blvd, Suite A, Gillette WY 82716 2000 Airport Rd, Gillette, WY 82716   
Address      Address 
 
twick@m-m.net     Todd.Chatfield@campbellcountywy.gov  
E-Mail Address     E-Mail Address 
 
307-687-1811      307-686-1042      
Phone       Phone 
 
Copyright Notice:  This document is a MODIFIED version of EJCDC® E-505, Copyright © 2014 by 
the National Society of Professional Engineers, American Council of Engineering Companies, and 
American Society of Civil Engineers, or is based in part on excerpts from copyrighted EJCDC 
documents. Those portions of the text that originated in copyrighted EJCDC documents remain 
subject to the copyright. 
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